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MATCHLINE A
MATCHLINE B

VARIES
5' 5'NORM. 2.5 12' 12'

VARIES
12' 12' 2.5" 5" NORM. 5'

EXISTING
GROUND (TYP.) @ © FLANGE LINE (TYP.) @ @

RL

CONCRETE CURB AND GUTTER, 30-INCH 1'(TYP.)

TO REMAIN (SPOT REPLACEMENT) (AS _.1 CONCRETE SIDEWALK
DIRECTED BY THE ENGINEER) (TYP.) 9-INCH CONCRETE PAVEMENT TO REMAIN ® 5-INCH TO REMAIN (TYP.)

AGGREGATE BASE COURSE 2-INCH HMA PAVEMENT 4 MT 58-28 H
6-INCH TO REMAIN

TYPICAL PROPOSED SECTION
CONCRETE JOINT AND CRACK CLEANING AND REPAIR REQUIRED AS DIRECTED TIE BAR TO REMAIN (TYP.)
BY THE ENGINEER. SEE STANDARD SPECIFICATIONS FOR ADDITIONAL Hoel Avenue to Van Buren Street
INFORMATION.

BASE PATCHING CONCRETE REQUIRED AS SHOWN ON THE PAVEMENT
REHABILITATION PLAN AND AS DIRECTED BY THE ENGINEER.

REMOVING CONCRETE SURFACE PARTIAL DEPTH FROM 2-INCHES AT CONCRETE

RL
CURB AND GUTTER FLANGE LINE TO O-INCHES AT 12-FEET FROM FLANGE. VARIES VARIES

12' (0'-12') (0'-10') 12!

MATCHLINE A
MATCHLINE B

VARIES 12-FEET TO 10-FEET STATION 48+62 TO STATION 50+28.

SEE CURB RAMP DETAILS FOR ADDITIONAL INFORMATION AT INTERSECTIONS.
RESTORE DISTURBED AREAS WITH TOPSOIL; FERTILIZER TYPE B; SEEDING
MIXTURE NO. 40; AND MULCHING.

REPLACE CURB RAMPS WITH CONCRETE SIDEWALK 4-INCH OVER BASE

0]
AGGREGATE DENSE %-INCH, 4-INCHES 2.6%

; 2.6%
—_—

SEE CONSTRUCTION DETAILS FOR UNDERDRAIN DIMENSIONS, MATERIALS, AND
LOCATION.

CONCRETE SAFETY ISLAND (7-INCH FACE)(SPOT REPLACEMENT)
(SEE HAMILTON INTERSECTION ISLAND REHABILITATION PLAN
FOR ADDITIONAL INFORMATION)

9-INCH CONCRETE PAVEMENT
(NON-REINFORCED) TO REMAIN (TYP.) ()

AGGREGATE BASE COURSE

6-INCH TO REMAIN 2-INCHES HMA PAVEMENT 4 MT 58-28 H

Island Near Hamilton Street

RL
5' VARIES 2.5 10 10 10' 10' 2.5 VARIES 5'

® | © © | © ® © ® [ ®

REMOVING PAVEMENT
REQ'D (FULL DEPTH)

POINT REFERENCED TO ON
PROFILE AND CROSS SECTIONS

VARIES VARIES
—rt—
CONCRETE SIDEWALK / \
5-INCH TO REMAIN (TYP.) f \
O| Q! \
CONCRETE CURB AND GUTTER, 30-INCH AGGREGATE BASE COURSE
TO REMAIN (SPOT REPLACEMENT) (AS 6-INCH TO REMAIN (TYP.)
DIRECTED BY THE ENGINEER) (TYP.)
2-INCHES HMA PAVEMENT 4 MT 58-28 H EXCAVATE AS VERTICAL AS POSSIBLE TO AVOID
(F) PIPE UNDERDRAIN 6-INCH (TYP.) 3.5-INCHES HMA PAVEMENT 3 MT 58-28 5 DAMAGING EXISTING CONCRETE CURB & GUTTER. SCONg
\
6-INCHES BASE AGGREGATE 10-INCHES SELECT \ 0y
DENSE 1 1/4-INCH CRUSHED MATERIAL

TYPICAL PROPOSED SECTION

Van Buren Street to Page Street




LT T 77777 LT 77 ' A‘

’/// 7
. n

7420 . 17450

+ 50
' (] () ' ®
L 25' (TYP) »l 0 l : 0
O] 3 MO O] O O] O] O] O] O] O O] 1O O] : O) 30! O] O] 1 0]

S S — S’ — N S

- e AR e e o -

LEGEND
" /|  WORK ZONE

g TRAFFIC FLOW ARROW
®
©

TRAFFIC CONTROL DRUM

- FLEXIBLE TUBULAR MARKER POSTS
AND BASES

Er—r —©r | Noleft turns

TEMPORARY ACCESS TO DRIVEWAY DETAIL




Construction Staging Stage 1

Work zone on south side of US 51
Estimated start date: June 2, 2020

m= \Work Zone

‘ Sideroads open at all times

‘ Sideroads have right in/right out access (no left turns or through movements)

Silverado Dr
Kings Lynn Rd

Van Buren|St

Hoel Ave

King St
Rowe St
Pine St
Nora St

Gjertson St




Construction Staging Stage 2

Work zone on south side of US 51
Work Zone

Sideroads open at all times

Sideroads have right in/right out access (no left turns or through movements)

Sideroads closed during Stage 2

Alternate sideroad closures
One road needs to stay open while other is closed NORTR

Short-term sideroad closures
~10 Calendar Days — not concurrent

Kings Lynn Rd

Hamilton St

Silverado Dr

Van Buren|St

y

Hoel Ave

King St
Rowe St
Pine St
Nora St

Gjertson St




Construction Staging Stage 3

== Work Zone Work zone on north side of US 51

@ Sideroads open at all times

‘ Sideroads have right in/right out access (no left turns or through movements)

‘ Alternate sideroad closures
One road needs to stay open while other is closed

‘ Short-term sideroad closures
~10 Calendar Days — not concurrent

* In addition to these closures there will be a one-day sideroad closure during
milling operations and a one-day sideroad closure during paving operations.

Kings Lynn Rd

Hamilton St

1 |

Silverado Dr

Hoel Ave
King St
Rowe St
Pine St
Nora St
Gjertson St

Van Buren|St
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Construction Staging Stage 4

Work zone on south side of US 51

== Work Zone Estimated completion date: October 9, 2020

@ Sideroads open at all times

‘ Sideroads have right in/right out access (no left turns or through movements)

* In addition to these closures there will be a one-day sideroad closure
during milling operations and a one-day sideroad closure during paving P

operations. NORTH
WIS 138 (south leg) will have flagging operations to maintain traffic during

milling and paving operations.

Kings Lynn Rd

Hamilton St

Silverado Dr

Van Buren|St

y

*

Gjertson St
,)q\)-HVdSQ .

@ *
R TATION

Hoel Ave
Z
(i}
(@)
(@)
3
é

King St
Rowe St
Pine St
Nora St

S
0

S
L
-]
a
Z



Detour
June 15, 2020 — August 28, 2020

m= \Work Zone

‘ Sideroad closed except to local traffic

() Short-term sideroad closures
~10 Calendar Days

*  See Construction Staging information for Short-term sideroad closures at WIS 138 (south) and Van Buren Street. P -
** The 10 consecutive calendar day closure of WIS 138 (south leg) and Page Street will not be allowed between NORTH
Monday June 29 and Monday July 6 to avoid conflicts with the Independence Day Festival.
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Construction Staging Stage 1

Median Island Near Hamilton Street

| WORK ZONE
| RL |
WEB TRAVEL LANE VARIES VARIES EB TRAVEL LANE
12" 2" 10' 0'-12' (0'-10") 10' | o 12"
|

TRAFFIC CONTROL DRUM (TYP.

CONSTRUCTION STAGE 1 TYPICAL SECTION - USH 51
STA. 28+25.00 - 5TA. 35+40.00




Construction Staging Stage 2

Construction on south side of US 51

RL WORK ZONE

A 12' 12
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TEMPORARY PAVEMENT MARKINGS (TYP.) TRAFFIC CONTROL [}RUMJ BASE PATCHING CONCRETE /

TRAFFIC CONTROL FLEXIBLE TUBULAR

VIARKERPOST ARDBASES CONSTRUCTION STAGE 2 TYPICAL SECTION - USH 51

STA. 10+00.00 - STA. 47+70.00

Right in/Right out access will be
maintained to businesses and residences
at all times.




Construction Staging Stage 3

Construction on north side of US 51

WORK ZONE RL E
12" 12" { 3 11’ 1 11"
== t '|l'

| S ﬁfg’gﬁfi ot TEMPORARY PAVEMENT MARKINGS (TYP.)
SASE PATCHING CONCRETE TRAFFIC CONTROL DRUM T TRAFFIC CONTROL FLEXIBLE TUBULAR
MARKER POSTS AND BASES

CONSTRUCTION STAGE 3 TYPICAL SECTION - USH 51
STA. 10+00.00 - STA. 47+70.00

Right in/Right out access will be
maintained to businesses and residences
at all times.




Construction Staging Stage 4

Construction on south side of US 51

@ RL WORK ZONE
A | . S ——

1 11 2" 1 12 12°

TEMPORARY PAVEMENT MARKINGS (TYP.) TRAFFIC CONTROL DF{UMJ

TRAFFIC CONTROL FLEXIBLE TUBULAR

AT CONSTRUCTION STAGE & TYPICAL SECTION - UsH o1

STA. 10+00.00 - STA. 47+70.00

Right in/Right out access will be
maintained to businesses and residences
at all times.




